

HAULOUT ESTIMATE WORKSHEET

Acct # _____ / _____ Date _____

Boat Name _____ Length _____ Beam _____

Lift Date _____

Charges:

Haul/Launch/Block		ft. x's		=	
Hang Time, on wash pad	\$200.00	hr. x's			
Hang Time, on heated wash pad	\$300.00	hr. x's			
Pressure Washer	\$250.00	ea. x's		=	

Dry Dockage _____ feet x's _____ = _____

_____ x's # days _____ = _____

Protective Tarp _____ \$500.00 each x's _____ = _____

Dumpster _____ tips x's \$110.00 _____ = _____

Used Oil/Other Disp. _____ ga. @ _____ = _____

Forklift/Manlift Use _____ hrs. @ \$75/half hour _____ = _____

Electricity _____ days x's _____ = _____ or _____ Actual KW Usage _____

Scaffolding _____ day x's _____ = _____

Miscellaneous _____ = _____

Miscellaneous _____ = _____

Miscellaneous _____ = _____

Miscellaneous _____ = _____

Labor: _____ hrs. @ \$65/hr. = _____

_____ hrs. @ \$65/hr. = _____

SubTotal _____

Environmental Surcharge 2.5% _____

Sales Tax _____

Grand Total _____

<u>Haul/Launch/Block</u>	<u>Utilities</u>	<u>Dry Dockage</u>	<u>Scaffolding</u>
up to 80' \$69/ft	120v	Less than 14 days	Stair \$20/day
81'-100' \$78/ft	208v single phase	\$2.90/ft/day	Blue \$15/day
101'-120' \$94/ft	208v three phase	Greater than 14 days	Red Ladder \$11/day
121'-150' \$111/ft	480v	\$2.65/ft/day	
151' and up \$120/ft			