

HAULOUT ESTIMATE WORKSHEET

Acct # _____ / _____ Date _____

Boat Name _____ Length _____ Beam _____

Lift Date _____

Charges:

Haul/Launch/Block	_____	ft. x's	_____	=	_____
Hang Time, on wash pad	_____	hr. x's	\$200.00		_____
Hang Time, on heated wash pad	_____	hr. x's	\$300.00		_____
Hang Time, other than wash pad	_____	hr. x's	\$275.00		_____
Pressure Washer	_____	ea. x's	\$250.00	=	_____

Dry Dockage _____ feet x's _____ = _____

_____ x's # days _____ = _____

Protective Tarp _____ each x's **\$750.00** = _____

Dumpster _____ tips x's **\$110.00** = _____

Used Oil/Other Disp. _____ ga. @ _____ = _____

Forklift/Manlift Use _____ hrs. @ \$75/half hour = _____

Electricity _____ days x's _____ = _____ or Actual KW Usage _____

Scaffolding _____ day x's _____ = _____

Miscellaneous _____ = _____

Miscellaneous _____ = _____

Miscellaneous _____ = _____

Labor: _____ hrs. @ \$65/hr. = _____

_____ hrs. @ \$65/hr. = _____

SubTotal _____

Environmental Surcharge 2.5% _____

Sales Tax **210.00**

Grand Total _____

<u>Haul/Launch/Block</u>	<u>Utilities</u>	<u>Dry Dockage</u>	<u>Scaffolding</u>
up to 80' \$69/ft	120v	Less than 31 days	Stair \$20/day
81'-100' \$78/ft	208v single phase	\$20/day	Blue \$15/day
101'-120' \$94/ft	208v three phase	\$40/day	
121'-150' \$111/ft	480v	Greater than 31 days	Red Ladder \$11/day
151' and up \$120/ft		\$50/day	
		\$70/day	